DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 22
PS&E JOB NO: 99C544 REVI SION NO : 1 BI DS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSI ON NO : 1 WORK ORDER# : XL0735
HWY SR 003 T LOVBIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.

SR 106 TO MP 26.70 4795 W LKERSON RD

99C544 98312
PROJECT . NH 0003(045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI O\
L.S. -69.49%
49, 167. 00 15, 000. 00 -34, 167
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. 10.00%
3, 000. 00 3,300. 00 300
GRADI NG
3 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1340. 0000 m 50. 0000 16. 0000 -68.00%
67, 000. 00 21, 440. 00 - 45, 560
4 SHOULDER FI NI SHI NG
5. 7600 km 1, 200. 0000 1, 500. 0000 25.00%
6,912. 00 8, 640. 00 1,728
DRAI NAGE
5 QUARRY SPALLS
400. 0000 B 30. 0000 30. 0000 0.00%
12, 000. 00 12, 000. 00 0
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
14. 0000 t 350. 0000 350. 0000 0.00%
4,900. 00 4,900. 00 0
7 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00%
3, 200. 00 3, 200. 00
ASPHALT CONCRETE PAVEMENI
8 CRACK SEALI NG
EST. 0.00%
8, 400. 00 8, 400. 00
9 PLANI NG BI TUM NOUS PAVENMENT
1013. 0000 m 15. 0000 8. 0000 -46.67%
15, 195. 00 8, 104. 00 -7,091
10 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2
405. 0000 t 45. 0000 44.0000 -2.22%

18, 225. 00 17, 820. 00 - 405



DOT_RGGBO1

PS&E JOB NO: 99C544
CONTRACT NO: 005932
VERSI ON NO : 1

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XLO735

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

------- LOW BI DDER

* Kk *

DATE: 07/ 05/ 2000
TI ME: 15: 22

Bl DS OPENED ON :
AWARDED ON :

Jul
Jul

26 2000
28 2000

HWY : SR 003
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 106 TO MP 26.70 4795 W LKERSON RD
99C544 98312
PROJECT NH- 0003( 045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PAVEMENT REPAI
1020. 0000 t 50. 0000 49. 0000 -2.00%
51, 000. 00 49, 980. 00 -1, 020
12 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3923. 0000 t 35. 0000 42.5000 21.43%
137, 305. 00 166, 727. 50 29, 423
13 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
6, 880. 00 6, 880. 00
14 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
1, 660. 00 1, 660. 00
15 ASPHALT CONC. APPROACH CL. /
370. 0000 t 45. 0000 42.5000 -5.56%
16, 650. 00 15, 725. 00 -925
EROSI ON CONTROL AND PLANTI NG
16 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 000. 00 2, 000. 00
17 SPILL PREVENTI ON PLAN
L.S. 0. 00%
1, 000. 00 1, 000. 00 0
18  SPCC LEAD
27.0000 HR 50. 0000 50. 0000 0. 00%
1, 350. 00 1, 350. 00 0
TRAFFI C
19 EXTRUDED CURB
29. 0000 w 15. 0000 25. 0000 66.67%
435. 00 725. 00 290
20 FLEXI BLE GUI DE POST
22.0000 EACH 25. 0000 30. 0000 20.00%
550. 00 660. 00 110



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 07/ 05/ 2000
TI ME: 15: 22

PS&E JOB NO: 99C544 REVI SION NO : 1 BI DS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSI ON NO : 1 WORK ORDER# : XL0735
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 106 TO MP 26.70 4795 W LKERSON RD
99C544 98312
PROJECT NH- 0003( 045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 PAINT STRI PE
9995. 0000 w 0. 4000 0. 3000 -25.00%
3, 998. 00 2,998. 50 -1, 000
22 PLASTI C DRAI NAGE MARKI NG
42.0000 EACH 15. 0000 12. 0000 -20.00%
630. 00 504. 00 -126
23 PLASTI C JUNCTI ON BOX MARKI NG
12. 0000 EACH 15. 0000 12. 0000 -20.00%
180. 00 144. 00 -36
24 PAI NTED GORE STRI PE
244.0000 w 0. 8000 0. 5000 -37.50%
195. 20 122.00 -73
25 PAI NTED DROP LANE STRI PE
118. 0000 w 0. 4000 0. 5000 25.00%
47.20 59. 00 12
26 PLASTI C CROSSWALK STRI PE
61. 0000 e 20. 0000 20. 0000 0. 00%
1, 220. 00 1, 220. 00 0
27 PAINTED STOP BAR
10. 0000 w 15. 0000 10. 0000 -33.33%
150. 00 100. 00 -50
28 PLASTIC STOP BAR
74.0000 w 15. 0000 6. 0000 -60. 00%
1, 110. 00 444,00 - 666
29 PAI NTED TRAFFI C ARROW
3. 0000 EACH 20. 0000 20. 0000 0. 00%
60. 00 60. 00 0
30 PLASTI C TRAFFI C ARROW
27.0000 EACH 45. 0000 40. 0000 -11.11%
1, 215. 00 1, 080. 00 -135
31 RAI SED PAVEMENT MARKER TYPE 2
3. 5500 HUND 400. 0000 320. 0000 -20.00%
1, 420. 00 1, 136. 00 -284



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000
* % * B| D CHECK REPORT * * = TIVE: 15: 22
PS&E JOB NO: 99C544 REVI SION NO : 1 BI DS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSI ON NO : 1 WORK ORDER# : XL0735
W CSR 003 e LOW BIDDER  -------
TITLE SR 3 ACE PAVI NG CO., |NC.
SR 106 TO MP 26.70 4795 W LKERSON RD
99C544 98312
PROJECT . NH 0003(045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TEMPORARY PAVEMENT MARKI NG
5800. 0000 w 1. 0300 0. 2500 -75.73%
5, 974. 00 1, 450. 00 -4,524
33 PERMANENT SI GNI NG
L.S. 28.57%
3, 500. 00 4,500. 00 1, 000
34 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 4,100. 0000 5, 000. 0000 21.95%
16, 400. 00 20, 000. 00 3, 600
35 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1680. 0000 HR 8. 0000 6. 0000 -25.00%
13, 440. 00 10, 080. 00 -3, 360
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -25.53%
4,700. 00 3, 500. 00 -1, 200
37 CONTRACTOR PI LOTED TRAFFI C CONTROL
132. 0000 HR 41. 0000 45. 0000 9.76%
5,412. 00 5, 940. 00 528
38 TRAFFI C CONTROL LABOR
1190. 0000 HR 30. 0000 44. 0500 46.83%
35, 700. 00 52, 419. 50 16, 720
39 TRAFFI C CONTROL SUPERVI SOR
350. 0000 HR 36. 0000 46. 7500 29.86%
12, 600. 00 16, 362. 50 3,763
40 CONSTRUCTI ON SI GNS CLASS A
27.5000 e 136. 0000 100. 0000 -26.47%
3, 740. 00 2, 750. 00 -990
OTHER | TEMS
41 ADJUST CATCH BASI M
20. 0000 EACH 250. 0000 250. 0000 0. 00%
5, 000. 00 5, 000. 00 0
42 ADJUST VALVE BOX
14. 0000 EACH 175. 0000 250. 0000 42.86%
2, 450. 00 3, 500. 00 1, 050



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 22
PS&E JOB NO: 99C544 REVI SION NO : 1 BI DS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSI ON NO : 1 WORK ORDER# : XL0735

HWY SR 003 T LOVBIDDER  -------

TITLE SR 3 ACE PAVI NG CO., |NC.

SR 106 TO MP 26.70 4795 W LKERSON RD

99C544 98312
PROJECT . NH 0003(045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 ADJUST JUNCTI ON BO»
2. 0000 EACH 200. 0000 200. 0000 0.00%
400. 00 400. 00 0
44  ADJUST WATER METER BOX
8. 0000 EACH 200. 0000 250. 0000 25.00%
1, 600. 00 2, 000. 00 400
45  METAL FRAME AND GRATE FOR CATCH BASI N
7.0000 EACH 250. 0000 250. 0000 0.00%
1, 750. 00 1, 750. 00 0
46 ROADSI DE CLEANUP
EST. 0.00%
3, 000. 00 3, 000. 00
47 TRI MM NG AND CLEANUP
L.S. 66.67%
3, 000. 00 5, 000. 00 2,000
48 MAI LBOX SUPPORT TYPE 1¢
2. 0000 EACH 100. 0000 200. 0000 100. 00%
200. 00 400. 00 200
49 MAI LBOX SUPPORT TYPE 1L
2. 0000 EACH 200. 0000 200. 0000 0.00%
400. 00 400. 00 0
50 MAI LBOX SUPPORT TYPE
9. 0000 EACH 400. 0000 400. 0000 0.00%
3, 600. 00 3, 600. 00 0

51 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 22
PS&E JOB NO: 99C544 REVI SION NO : 1 BI DS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSI ON NO : 1 WORK ORDER# : XL0735

HWY SR 003 T LOVBIDDER  -------

TITLE SR 3 ACE PAVI NG CO., |NC.

SR 106 TO MP 26.70 4795 W LKERSON RD

99C544 98312
PRQIECT : NH 0003( 045) BREMERTON WA 983120393
COUNTY(S) : MASON CONTRACTOR NUMBER : 004000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNIT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
52 M NOR CHANGE
CALC 0.00%
-1.00 -1.00

CONTRACT TOTAL $540, 919. 40 $500, 430. 00 -7.49%



